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Project Management (Project Manager - John J . D'Addona, PE) 
Technical Oversight / Design (Project Technical Leader - Joel W. Parker) 
Investigations / Remedial Work 
Work Plans / Reports 
Project Enhancements 

MGP Remedial Design 
Geotechnical Engineering 
Ground Modification Methods 
Seawall Evaluation 
Contractor Support Services 

• Environmental Construction 
• Heavy Equipment Operation 

(Excavation, Trucking / Hauling) 
• Waste Coordination / Disposal 
• Laboratory Services 
• Drilling Services 
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Engineering Support 
Cost Estimate Review 
Peer Review 
Regulatory Support 
Constructability Review 
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Site Background 

• Former MGP Operations (MichCon Parcel) 

• Tire Manufacturing (Uniroyal Parcel) 

• Ammonia Works (Shared Parcel) 

• Foundry Operations (Stove Works Parcel) 
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The City has conducted several 
previous investigations, which 
have identified the following: 
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• Coal Tar 

• Free Product, both LNAPL and DNAPL 

• Mercury Venting to Surface Water 

• Organics (BTEX, PCBs) 



Design and Implement Interim 
Response Activities to Address 

Potential Threats to Safety, Health, 
and Environment, while Maximizing 
Redevelopment Potential of the Site. 
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Technical Approach 

• Focused Feasibility Study (90 Days) 

• Remedial Design 

• Implementation/Engineering 
Oversight (End of Year 1) 

• Operation & Maintenance (Years 2-3) 



Focused Feasibility Stud 

• General Issues (Security, HASP, PR) 

• Work Plans 

• Field Sampling Plan (w/ QA/QC) 

• Data Investigation Work Plan 



• Additional Investigation 
• Geophysical 
. Test Pits 
• Soil Borings/Sampling 

• Soil (Bench Testing) 
• Ground Water (GSI) 
• Tar/Product (Characterization) 
• River (GSI) 

• Seawall Inspection (GSI) 
• Product/Ground Water Recovery 

Pump Tests (NAPL, Organics) 



Remedial Design 
Remedial Design will Address: 

• Mercury 

• Coal Tar 

• NAPLs 

• Organics Above GSI 
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Anticipated Key 
Components Include: 

Excavation of Soil Impacted with Coal Tar to 10' 
Passive Collection Wells - NAPL 
• Including Pumping and Disposal 

Excavation and/or In-Situ Stabilization of Soil 
Impacted with Coal Tar Below 10' 
Barrier for Residual Coal Tar Below 10' by In
Situ Deep Soil Mixing 
Full-Scale Oxygen Injection System 
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Implementation 
Engineering Oversight 

Various Management Plans 
Performance Specifications 
Permitting 
Schedule 
• Implemented 1 Year from Notice to 

Proceed 
O&M will Extend to 2 Years from 
Date of Installation 
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